



## TVA Supply Chain: Anticipated Contract Opportunities

| Contract Solicitation | Contract Award   | TVA Sourcing Department                                 | TVA Site                    | Opportunity   | Contract Manager | Contract Manager Contact Info                            |
|-----------------------|------------------|---|-----------------------------|---|------------------|--|
| Fall 2016             | Winter 2016      | Coal & Gas Generation                                   | Paradise                    | Unit 3 Boiler Cleaning  | Ashley Floyd     | <a href="mailto:safloyd@tva.gov">safloyd@tva.gov</a>     |
| Fall 2016             | Winter 2016      | Coal & Gas Generation                                   | Paradise                    | Unit 3 Cyclone & Front-Rear Water Wall Pin Stud                           | Ashley Floyd     | <a href="mailto:safloyd@tva.gov">safloyd@tva.gov</a>     |
| Fall 2016             | Winter 2016      | Coal & Gas Generation                                   | Paradise                    | Unit 3 Cyclone & Front-Rear Water Wall Refractory Curing                  | Ashley Floyd     | <a href="mailto:safloyd@tva.gov">safloyd@tva.gov</a>     |
| Fall 2016             | Winter 2016      | Coal & Gas Generation                                   | Paradise                    | Unit 3 Cyclone & Front-Rear Water Wall Refractory Installation            | Ashley Floyd     | <a href="mailto:safloyd@tva.gov">safloyd@tva.gov</a>     |
| Fall 2016             | Winter 2016      | Coal & Gas Generation                                   | Paradise                    | Unit 3 Cyclone & Front-Rear Water Wall Refractory Replacement Scaffolding | Ashley Floyd     | <a href="mailto:safloyd@tva.gov">safloyd@tva.gov</a>     |
| Fall 2016             | Winter 2016      | Coal & Gas Generation                                   | Paradise                    | Gypsum Slurry Storage Tanks   | Ashley Floyd     | <a href="mailto:safloyd@tva.gov">safloyd@tva.gov</a>     |
| Fall 2016             | Winter 2016      | Coal & Gas Generation                                   | Paradise                    | Sump and Tank Agitators   | Ashley Floyd     | <a href="mailto:safloyd@tva.gov">safloyd@tva.gov</a>     |
| Fall 2016             | Spring 2017      | Coal & Gas Generation                                   | Fossil, CT                  | Cooling tower parts & services  | Kim Bishop       | <a href="mailto:ksbishop@tva.gov">ksbishop@tva.gov</a>   |
| Fall 2016             | Spring 2017      | Coal & Gas Generation                                   | Fossil, CT                  | Packing parts and services  | Kim Bishop       | <a href="mailto:ksbishop@tva.gov">ksbishop@tva.gov</a>   |
| Fall 2016             | Spring 2017      | Coal & Gas Generation                                   | Fossil                      | Steam Turbine Blade Sets and testing/analysis services                    | Kim Bishop       | <a href="mailto:ksbishop@tva.gov">ksbishop@tva.gov</a>   |
| TBD - Est. 2019       | TBD - Est. 2019  | Coal & Gas Generation                                   | Bull Run                    | Replace feedwater heaters 4A and 4B                                       | Mike Neveu       | <a href="mailto:mtneveu@tva.gov">mtneveu@tva.gov</a>     |
| Fall 2016             | Winter 2016      | Coal & Gas Generation                                   | Fossil                      | Data Acquisition & Handling Systems for CEMs/Fossil Wide                  | Mike Neveu       | <a href="mailto:mtneveu@tva.gov">mtneveu@tva.gov</a>     |
| Fall 2016             | Spring 2017      | Coal & Gas Generation                                   | Valley-wide                 | Condenser/Heat Exchanger tube cleaning services                           | Mike Neveu       | <a href="mailto:mtneveu@tva.gov">mtneveu@tva.gov</a>     |
| Fall 2016             | Spring 2017      | Coal & Gas Generation                                   | Valley-wide                 | Tank Inspections and Testing  | Mike Neveu       | <a href="mailto:mtneveu@tva.gov">mtneveu@tva.gov</a>     |
| Fall/Winter 2016      | Winter 2017      | Transmission and River Operations & Generation Projects | Transmission & Power Supply | ROW Herbicide Application   | Charita Barrow   | <a href="mailto:cbarrow@tva.gov">cbarrow@tva.gov</a>     |
| Spring 2017           | Summer 2017      | Transmission and River Operations & Generation Projects | Transmission & Power Supply | Geomagnetically induced currents (GIC) Detectors                          | Tom Kuhnert      | <a href="mailto:tlkuhnert@tva.gov">tlkuhnert@tva.gov</a> |
| Spring 2017           | Summer 2017      | Transmission and River Operations & Generation Projects | Transmission & Power Supply | Power Quality Monitors  | Tom Kuhnert      | <a href="mailto:tlkuhnert@tva.gov">tlkuhnert@tva.gov</a> |
| Spring/Summer 2017    | Fall/Winter 2017 | Transmission and River Operations & Generation Projects | Transmission & Power Supply | Capacitors  | Tom Kuhnert      | <a href="mailto:tlkuhnert@tva.gov">tlkuhnert@tva.gov</a> |
| Spring 2017           | Fall/Winter 2017 | Transmission and River Operations & Generation Projects | Transmission & Power Supply | Substation and Transmission Line Arresters                                | Tom Kuhnert      | <a href="mailto:tlkuhnert@tva.gov">tlkuhnert@tva.gov</a> |

## TVA SPECIAL TURNKEY PROJECTS:

### **Kingston Recovery**

Jacobs Engineering provides oversight of corrective action/dredging plans and project management, engineering, environmental and construction management – subcontracted with RSI.

General construction contracts may be awarded depending on legislative actions/ EPA/TVA decisions.

### **Fossil – Emission Reductions Project**

URS – Turnkey contract for engineering, procurement, construction, startup and commissioning services for environmental improvement (clean air) projects throughout TVA's system.

URS may use subcontractors to procure major materials, equipment and construction installation services required to provide major components.

### **For subcontracting opportunities for clean air project, contact:**

URS Lawrence, Bruni, 609-720-2392, [lawrence.bruni@urs.com](mailto:lawrence.bruni@urs.com)

### **Fossil – Wet Scrubber Projects**

Advatech – Turnkey contract for engineering, procurement, construction, startup and commissioning services for wet scrubber projects throughout TVA's system.

Advatech may use subcontractors to procure major materials, equipment and construction installation services required to provide major components.

### **For subcontracting opportunities for wet scrubber projects,**

**contact:** Advatech John Lisotto, Project Procurement Manager, 423-648-8067, [john\\_lisotto@urscorp.com](mailto:john_lisotto@urscorp.com) .

### **Fossil – Gallatin Emission Reductions Project**

URS – Contract for engineering, procurement, construction, startup and commissioning services for emission reduction project.

URS may use subcontractors to procure major materials, equipment and construction installation services required to provide major components.

### **For subcontracting opportunities contact:**

URS, Lawrence, Bruni, 609-720-2392, [lawrence.bruni@urs.com](mailto:lawrence.bruni@urs.com)

Alstom Power Inc. – Contract to design, furnish and install a dry flue gas desulfurization (scrubber) system.

Alstom may use subcontractors to procure major materials, equipment and construction installation services required to provide major components.

### **For subcontracting opportunities for the Gallatin scrubber**

**project, contact:** Alstom, Diane Gates - Dulka, 860-285-3378, [diane.gates-dulka@power.alstom.com](mailto:diane.gates-dulka@power.alstom.com)

Riley Power Inc. – Contract to design, furnish and install a selective catalytic reduction (SCR) system.

Riley may use subcontractors to procure major materials, equipment and construction installation services required to provide major components.

### **For subcontracting opportunities for the Gallatin SCR project,**

**contact:** RileyPower, Scott Updike, 704-526-2149, [SUpdike@babcockpower.com](mailto:SUpdike@babcockpower.com)

Foley Company. – Contract to design, furnish and install a by-product handling system.

Foley may use subcontractors to procure major materials, equipment and construction installation services required to provide major components.

### **For subcontracting opportunities for the Gallatin By-Product**

**Handling project, contact:** Foley Company, Jeff Bruggner, 615-679-9185, [jeffb@foleycompany.com](mailto:jeffb@foleycompany.com)

