

TVA Supply Chain: Anticipated Contract Opportunities

TVA AREA	BRIEF DESCRIPTION	SOLICITATION	AWARD
Corporate/Enterprise	Training & Development	Fall 2014	Winter 2015
Corporate/Enterprise	Secure Document Shredding Services	Winter 2014/Spring 2015	Spring 2015
Enterprise Contracts	Fossil Operations Staff Augmentation	Summer 2014	Fall 2014
Enterprise Contracts	Nuclear Operations Staff Augmentation and Managed Task Services	Summer 2015	Fall 2015
Corporate/Enterprise	Staff Augmentation – Medical	Summer 2014	TBD
Corporate/Enterprise	Staff Augmentation – Instrument Services	Summer 2014	TBD
Corporate/Enterprise	Staff Augmentation – Information Technology	Summer 2014	TBD
Corporate/Enterprise	Staff Augmentation – Nuclear Operations	Summer 2014	TBD
Corporate/Enterprise	Staff Augmentation – Payroller (Retirees)	Summer 2014	TBD
Corporate/Enterprise	HVAC - Materials	TBD	TBD
Corporate/Enterprise	HVAC – Installation and Labor	Summer 2014	TBD
Corporate/Enterprise	Repair Services (pumps, & valves)	Summer 2014	Winter 2014
Corporate/Enterprise	Circuit Breakers (under 15kv)	Spring 2015	Fall 2015
Corporate/Enterprise	Protective Coatings	Summer 2014	Fall 2014
Corporate/Enterprise	Tool Rental & Repair	Fall 2014	Fall 2014
Corporate/Enterprise	Fire Retardant Dailywear	Fall 2014	Fall 2014
Corporate/Enterprise	Industrial Gasses; Bulk & Cylinder	Spring 2015	TBD
Corporate/Enterprise	Communication Services	Spring 2014	Spring 2014
Corporate/Enterprise	Health Savings Accounts	Spring 2014	Fall 2014
Corporate/Enterprise	Flex Spending Accounts	Spring 2014	Fall 2014
Corporate/Enterprise	Training & Development	Summer 2014	Fall 2014
Corporate/Enterprise	Maintenance & Modifications	Spring/Summer 2014	Fall 2015
Corporate/Enterprise	Central In-Processing Center	Summer/Fall 2014	Spring 2015
Corporate/Enterprise	Crane Rentals	Spring 2014	Fall 2014
Energy Delivery & Hydro	Revenue Meters	Summer/Fall 2014	Fall/Winter 2014
Energy Delivery & Hydro	Oil-Filled Instrument Transformers	Summer/Fall 2014	Winter 2014/2015
Energy Delivery & Hydro	Dry-Type Reactors	Summer/Fall 2014	Fall/Winter 2014

Coal & Gas Generation	Handheld Gas Detection Equipment	Spring 2014	Summer 2014
Coal & Gas Generation	Machining, Fabrication & Equipment Repair	Spring 2014	Spring 2014
Coal & Gas Generation	NDE Fuel Tanks	Summer 2014	Fall 2014
Coal & Gas Generation	Leak Sealing Services	Fall 2014	Spring 2015
Coal & Gas Generation	GE 7EA Fleet	Spring 2014	Fall 2014
Coal & Gas Generation	GE 7FE Fleet	Summer 2014	Winter 2014
Coal & Gas Generation	NDE Buried Piping	Fall 2014	Spring 2015
Coal & Gas Generation	Turbine Insulation Installation Services-CT Sites- Valley Wide	Spring 2014	Summer 2014
Coal & Gas Generation	Technical Advisor for CT Outages-CT Sites- Valley Wide	Summer 2014	Fall 2014
Coal & Gas Generation	JOF Mooring Cell 29 Repair & Cell 33 Demolition	Spring 2014	Spring 2014
Coal & Gas Generation	Allen Fossil PM CEMS (Dry Stack) Equipment & Start-up Services	Summer 2014	Fall 2014
Coal & Gas Generation	CUF U1 Secondary Superheat Study	Fall 2014	Summer 2015
Coal & Gas Generation	Alstom Turbine and Boiler Parts and Services	Summer 2014	Winter 2014
Coal & Gas Generation	KIF Precipitator Hoppers	Fall 2014	Spring 2015
Coal & Gas Generation	Kingston Precipitator	Fall 2014	Spring 2015
Coal & Gas Generation	Electric Motor Repair	Spring 2014	Fall 2014
Coal & Gas Generation	GAF U1 Rotor and Stator Rewind	Spring 2014	Summer 2014
Coal & Gas Generation	KIF U1 Precipitator	Spring 2014	Summer 2014
Coal & Gas Generation	Filters & Equipment for Bag Filter Houses	Spring 2014	Fall 2014
Transmission	Overhead Optical Ground Wire & Accessories, Bus & Alumoweld Conductors, Transmission Line Fittings, All Dielectric Self Supporting Cable	Winter 2013	Spring 2014

TVA SPECIAL TURNKEY PROJECTS:

Kingston Recovery

Jacobs Engineering provides oversight of corrective action/dredging plans and project management, engineering, environmental and construction management – subcontracted with RSI.

General construction contracts may be awarded depending on legislative actions/ EPA/TVA decisions.

Fossil – Emission Reductions Project

URS – Turnkey contract for engineering, procurement, construction, startup and commissioning services for environmental improvement (clean air) projects throughout TVA's system.

URS may use subcontractors to procure major materials, equipment and construction installation services required to provide major components.

For subcontracting opportunities for clean air project, contact:

URS Lawrence, Bruni, 609-720-2392, Lawrence.bruni@urs.com

Fossil – Wet Scrubber Projects

Advatech – Turnkey contract for engineering, procurement, construction, startup and commissioning services for wet scrubber projects throughout TVA's system. Advatech may use subcontractors to procure major materials, equipment and construction installation services required to provide major components.

For subcontracting opportunities for wet scrubber projects, contact: Advatech John Lisotto, Project Procurement Manager, 423-648-8067, john_lisotto@urscorp.com.

TVA is commencing a major nuclear construction project at the Bellefonte nuclear site in Hollywood, AL. The bulk of contracting and subcontracting will commence in late 2011 or early 2012. Details will be made available no later than mid-2011.

For information about the project, please contact: Larry Davenport at jldavenport@tva.gov

Fossil – Gallatin Emission Reductions Project

URS – Contract for engineering, procurement, construction, startup and commissioning services for emission reduction project. URS may use subcontractors to procure major materials, equipment and construction installation services required to provide major components.

For subcontracting opportunities contact:

URS, Lawrence, Bruni, 609-720-2392, lawrence.bruni@urs.com

Alstom Power Inc. – Contract to design, furnish and install a dry flue gas desulfurization (scrubber) system.

Alstom may use subcontractors to procure major materials, equipment and construction installation services required to provide major components.

For subcontracting opportunities for the Gallatin scrubber project, contact: Alstom, Robin Stooksbury, 865-560-1724, robin.stooksbury@power.alstom.com

Riley Power Inc. – Contract to design, furnish and install a selective catalytic reduction (SCR) system.

Riley may use subcontractors to procure major materials, equipment and construction installation services required to provide major components.

For subcontracting opportunities for the Gallatin SCR project, contact: RileyPower, Scott Updike, 704-526-2149, SUpdike@babcockpower.com

Foley Company. – Contract to design, furnish and install a by-product handling system.

Foley may use subcontractors to procure major materials, equipment and construction installation services required to provide major components.

For subcontracting opportunities for the Gallatin By-Product Handling project, contact: FoleyCompany, Jeff Bruggner, 615-679-9185, jeffb@foleycompany.com

